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AGREEMENT NO.212/ KIIDC/2020-21
DATED ...:.08.2020

CONTRACT AGREEMENT entered into on this !1—hlj
day of August Two Thousand Twenty between M/s. V J Raju And
Co., Valuparambil Building , Pazhayarikandom P.O., Idukki,
Kerala- 685606 (hereinafter called the Contractor) on the one part

'~ and the Managing Director, M/s Kerala Irrigation Infrastructure
Development Corporation Ltd., PARVATHY, T.C. 84/3 (Old
36/1), NH66 Service Road, Enjakkal Jn., Chakai P.O,
Thiruvananthapuram — 695024.for and on behalf of the Company
(hereinafter called the Company) on the other part for the work
“Additional work | Eco lodge construction at Idukki
(Construction of Approach road, retaining wall, drain and
street lighting” by the former as per accompanying agreement,
accepted tender with conditions of contract, plans, accepted

B
ging Director
Kerala Irrigation Infrastructure

Development Corporation Ltd.
Thiruvananthapuram - 69502
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E
schedule with specifications approved by Managing Director,

M/s Kerala Irrigation Infrastructure Development Corporation
§ Ltd., PARVATHY, T.C. 84/3 (Old 36/1), NH66 Service Road,
Enjakkal Jn, Chakai P.O., Thiruvananthapuram - 695 024.,

g
which form part of this agreement.
E
i Signed and delivered by the above mentioned M/s. V J Raju And
i
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In the presence of:-
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Signed and delivered by Managing Director, Kerala Irrigation
Infrastructure Development Corporation Limited, PARVATHY,
T.C. 84/3 (Oild 36/1), NH66 Service Road, Enjakkal Jn,
Chakai P O, Thiruvananthapuram - 695024, for and on behalf of

the Company.
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3 Managing Director,
Kerala Irrigation Infrastructure
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8 Development Corporation Limited
(for and on behalf of the Company)
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MEMORANDOM OF WORK TENDERED

MEMORANDOUM U TWLRAD - ===

«Additional work | Eco lodge construction at
Idukki (Construction of Approach road,
retaining wall, drain and street lighting”

Estimate PAC
Contract PAC

Rs. 7406483/-
Rs. 69,50,003.24

The work should be started within 10 days after executing
agreement

4 months from the date of handing over the site

1. Bank Guarantee No. IBG108759 for an amount of
Rs. 1,74,000/- with the Federal Bank Ltd. dated
11.08.2020 for 2 years.

Performance
Guarantee

2. Treasury FD for an amount of Rs. 1,74,000/-
JL 0202921 dated 11.08.2020 for 2 years

Additional
Performance

1. F.D. Alc. No. 10910300058698 for an amount of
Rs. 3400~ with the Federal Bank Lid. dated
11.08.2020 for 2 years.

Contractor Managing Director.
KIIDC Limited
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