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AGREEMENT NO............c....../KIIDC/2021-22 DATED...!.%.J.!.’.L%?M

t Two Thousand Twenty One between M/S MAHINDRA EPC
GATION LIMITED, H-109 ,MIDC, Ambad, Nashik , Maharashtra- 422 010
(hereinafter called the Contractor) on the one part and the Chief Engineer ,
M/s Kerala Irrigation Infrastructure Development Corporation Ltd.,
PARVATHY, TC 36/1,NH66 Service Road, EnjakkalJn, Chakai P.O,
Thiruvgnanthapuram = 695 024.for and on behalf of the Company (hereinafter
called the Company) on the other part for the work for and on behalf of the
Company (hereinafter called the Company) on the other part for the work
“KIIDC Providing Community Micro Irrigation in Kunnamkattupathy in
Kozhinjampara Panchayat Palakkad District” by the former as per
accompanying agreement, accepted tender with conditions of contract, plans,

R o louase!
) Chief Engineer
erala Irrigation Infrastructura
Jevelopment Corporation Ltd.
Thiruvananthapuram - 695024
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accepted schedule with specifications approved by Chief Engineer, M/s Kerala
Irrigaﬁon Infrastructure Development Corporation Ltd., PARVATHY,
T.C. gﬂs (Old 36/1), NH66 Service Road, Enjakkal Jn., Chakai P.O.,
Thiruvananthapuram - 695 024., which form part of this agreement.

E
Signeg and delivered by the above mentioned M/S MAHINDRA EPC
IRRIGATION LIMITED, H-109 ,MIDC, Ambad, Nashik , Maharashtra- 422

g
010. :
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Signed and delivered by Chief Engineer, Kerala Irrigation Infrastructure
Developrgent Corporation Limited, PARVATHY, T.C. 84/3 (Old 36/1), NH66
Service Road, Enjakkal Jn., Chakai P O, Thiruvananthapuram - 695024, for
and on be%alf of the Company.

kX3

Chief
Kerala Irrigation Infrastructure Development
R Corporation Limited
d (for and on behalf of the Company)
In the predence of:- Chiet Engineer
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MEMORANDOM OF WORK TENDERED

TName of work “KIIDC Providing Community Micro Irrigation in
: Kunnamkattupathy in Kozhinjampara Panchayat
Palakkad District”

1 Estimate PAC Rs. 3,99,51,356/-

Contract PAC Rs. 3,60,68,276/-

Date of starting The work should be started within 10 days after executing
: agreement

Date of completon | 6 months from the date of handing over the site
| Performance Treasury FD for an amount of Rs. 541,025~ JL 1242581 dated
4 Guarantee 12.11..2021 for 66 months and 28 days.
" Bank Guarantee from ICICI Bank Limited, Nashik
A Branch vide BG No. 0027NDDG00011822 dated
1 01.11.2021 for Rs. 5,41,025/- valid up to 27.05.2027

Odggearerh

Chief Engineer Clief Engineer

Kerala Irrigation Infrastructure
Dzvelopment Corporation Ltd.
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i LETTER OF UNDERTAKING

E

We undertake to execute all low quoted items listed below in full as per contract
ferms:

g 1) ltem 101 : 0d80809/2021_2022 : DESIGN, SUPPLY, INSTALLATION, OF
SUB MAIN MICRO-IRRIGATION SYSTEM AS PER APPROVED DESIGN

E FROM KIIDC DESIGN WING INCLUDING SUBMAIN PVC PIPELINES(90mm-
4kg/cm?2,75mm-4kg/cm*2,63mm- 4kg/cm*2 and 50mm-8kg/cm”2, etc)-IND,
i PRESSURE COMPENSATING EMITTERS, LAYING OF LATERALS, END

CAP FOR LATERALS, PLACING EMITTER TAKE OFF AND FITTINGS,
4 ACCESSORIES, FLUSH VALVES, IRRIGATION CONTROL VALVES,
FITTINGS AND ACCESSORIES, SUPPLY OF SPARE PARTS, TOOLS ETC
WITH ALL COST OF MATERIALS, LABOUR CHARGES, COST OF
FITTINGS, CONVEYANCE INCLUDING ALL COST OF TRENCHING,

E BACKFILLING AND LAYING AS PER DESIGN ALIGNMENT AND LEVELS IF
ANY, ETC, MATERIAL QUALITY REPORT FROM THE THIRD PARTY

B QUALITY INSPECTION, AS PER THE DIRECTIONS OF DEPARTMENTAL
OFFICERS AT SITE

B A BAF sS4 ™\

j\ X 4 ) 0/ Kerala [rrigation Infrastructure

Development Corporation Ltd.

NO: { 3%,% Value Ps 100 Jo— Thiruvananthapuram - 695024
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: 2) Item 2.01 : 0d80813/2021_2022 : DESIGN, SUPPLY, INSTALLATION,
OF MAINLINE MICRO-IRRIGATION SYSTEM INCLUDING MAINLINE

8 PVC PIPELINES((250mm-6kg/cm”2,200mm- 6kg/cm”2,180mm-
G 6kg/cm”2,140mme6kg/cm*2,110mm- 4kg/cm”2, ETC-IND),

FERTIGATION UNIT, IRRIGATION CONTROL VALVES FOR
§ MAINLINE, FITTINGS AND ACCESSORIES, SUPPLY OF SPARE

PARTS, TOOLS ETC WITH ALL COST OF MATERIALS, LABOUR

©  CHARGES, COST OF FITTINGS, CONVEYANCE INCLUDING ALL

COST OF TRENCHING, BACKFILLING AND LAYING AS PER DESIGN

©  ALIGNMENT AND LEVELS IF ANY, ETC, MATERIAL QUALITY

 REPORT FROM THE THIRD PARTY INSPECTION, AS PER THE
: DIRECTI

2
-___________,——
B -
5 Kerale Irrigation Infrastructure
Cevelopment Corporation Ltd.
E itiruvananthapuram - 695024
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